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Contract No.
14-06-200-1053A-R-1

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION ;
Central Valley Project, California

CONTRACT BETWEEN THE UNITED STATES AND
EASTSIDE MUTUAL WATER COMPANY,
DIVERTER OF WATER FROM SACRAMENTO RIVER SOURCES.
SETTLING WATER RIGHTS DISPUTES AND

- PROVIDING FOR PROJECT WATER

THIS CONTRACT, hereinafter referred to as “Settlement Contract,” is entered into
by THE UNITED STATES OF AMERICA, hereinafter referred to as the United States, made

this @day of W , 20 05-, pursuant to the applicable authority

granted to it generally in the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or

supplementary thereto, including, but not limited to, the Acts of August 26, 1937 (50 Stat. 844),
as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
including, but not limited to, Sections 9 and 14 thereto, July 2, 1956 (70 Stat, 483), June 21,
1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), October 27, 1986 (100 Stat. 3050), as
amended, and Title XXXIV of the Act of October 30, 1992 (l106 Stat. 4706), all collectively
hereinafter referred to as Federal Reclamation law, and EASTSIDE MUTUAL WATER
COMPANY, hereinafter referred to as the Contractor, a corporation, acting pursuant to Sections
12003 and 12004 of the California Wafer Code, with its principal place of business in California;

WITNESSETH, that:



25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44 -

45

46

47

. Contract No. 14-06-200-1053A-R-1

EXPLANATORY RECITALS

[1*!  WHEREAS, the United States has constructed and is operating the Central Valley
Project, California, for multiple purposes pursuant to its statutory authority; and

2" WHEREAS, the Contractor has rights to divert, is diverting, and will continue to
divert for reasonable beneficial use, water from the natural flow of the Sacramento River and
tributaries thereto, that would have been flowing therein if the Central Valley Project were not in
existence;

[3 WHEREAS, the constructi.on and operation of the integrated and coordinated
Central Valley Project has changed and will further change the regimen of the Sacra.m;nto,
American, San Joaquin, and Trinity Rivers and the Sacramento-San Joaquin Delta from
unregulated flow to regulated flow: and

[4"  WHEREAS, the United States has rights to divert, is diverting, and will continue
to divert waters from said Rivers and said Delta in connection with the operation of said Central
Valley Project; and

[5"  WHEREAS, the Contractor and the United States had a dispute over the‘
respective rights of the parties to divert and use water from the regulated flow of the Sacramento
River which threatened to result in litigation, and as a means to settle that dispute entered into
Contract No. 14-06-200-1053A, as amended, hereinafter referred to as the Existing Contract,
which established terms for the delivery to the Contractor of Central Valley Project Water, and
the quantities of Base Supply the United States and the Contractor agreed may be diverted by the
Contractor from the Sacramento River pursuant to such contract: and

[5.1] WHEREAS, Eastside Mutual Water Company is the successor in interest to

A & F Boeger Corporation and Boeger Land Company; and

3
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[6™ WHEREAS, the United States and the Contractor disagree with respect to the
authority of the United States to change the quantities of Base Supply and/or Project Water
specified as available for diversion in this Settlement Contract from the quantities specified in
the Existing Contract, and other issues related thereto. That dispute was the subject of litigation
in a lawsuit entitled Glenn-Colusa Irrigation District, et al. v. United States, et al. [Civ. No. S-

01-1816 GEB/JFM (E.D. Cal.)], but that litigation was dismissed, without prejudice, pursuant to

a stipulation of dismissal filed by the parties thereto on August 29, 2002, Notwithstanding that

dismissal, the Contractor and the United States entér into this Settlement Contract to renew the
Existing Contract, pursuant to the terms of the Existing Contract, Federal Reclamation]aw, and
the laws of the State of California; and
[7"  WHEREAS, to assure the Contractor of the enjoyment and use of the regulated
flow of the said Rivers and the Delta, and to provide for the economical operation of the Central
Valley Project by, and the reimbursement to, the United States for expenditures made for said
Project.
NOW, THEREFORE, in consideration of the performance of the herein contained
provisions, conditions, and covenants, it is agreed as follows:;
DEFINITIONS
1. When used herein, unless otherwise expressed or incompatible with the intent
hereof, the term:
(a)  “Base Supply” shall mean the quantity of Surface Water established in
Articles 3 and 5 which may be diverted by the Contractor from the Sacramento River each month
during the period April through October of each Year without payment to the United States for

such quantities diverted;

R
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(b)  “Basin-Wide Water Management Plan” shall mean the mutually agreeable
Sacramento River Basinwide Water Management Plan, dated October 11, 2004, developed by
Glenn-Colusa Irrigation District, Maxwell Irrigation District, Natomas Central Mutual Water
Company, Pelger Mutual Water Company, Princeton-Codora-Glenn Irrigation District, Provident
Irrigation District, Reclamation District 108, Sutter Mutual Water Company, Anderson-
Cottonwood Irrigation District, Meridian Farms Water Company, Reclamation District 1004, and
the U.S. Bureau of Reclamation;

()  “Charges” shall mean the payments for Project Water that the Contracto
is required to pay to the United States in addition to the “Rates” specified in this Settle;nent
Contract. The Contracting Officer will, on an annual basis, determine the extent of these
Charges. The type and amount of each Charge shall be specified in Exhibit D;

(d  “Contract Total” shall mean the sum of the Base Supply and Project Water
available for diversion by the Contractor for the period April 1 through October 31;

(e) “Critical Year” shall mean any Year in which either of the following
eventualities exists:

(1) The forecasted full natural inflow to Shasta Lake for thé current
Water Year, as such forecast is made by the United States on or before February 15 and reviewed
as frequently thereafter as conditions and information warrant, is equal to-or less than 3.2 million
acre-feet; or

2) The total accumulated actual deficiencies below 4 million acre-feet
in the immediately prior Water Year or series of successive prior Water Years each of which had
inflows of less than 4 million acre-feet, together with the forecasted deficiency for the current

Water Year, exceed 800,000 acre-feet.
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For the purpose of determining a Critical Year, the computation of inflow to
Shasta Lake shall be performed in a manner that considers the extent of upstream development
above Shasta Lake during the year in question, and shall be used as the full natural flow to
Shasta Lake. In the event that major construction has occurred or occurs above Shasta Lake after
September 1, 1963, and which has materially altered or alters the regimen of the stream systems
contributing to Shasta Lake, the computed inﬂow to Shasta Lake used to define a Critical Year
will be adjusted to eliminate the effect of such material alterations. After consultation with the
State of California, the National Weather Service, and other recognized forecasting agencies, the
Contracting Officer will select the forecast to be used and will make the details of it av;ilable to
the Contractor. The same forecasts used by the United States for the operation of the Project
shall be used to make the forecasts hereunder;

(f) “CVPIA” shall mean the Central Valley Project Improvement Act, Title
XXXIV of the Act of October 30, 1992 (106 Stat. 4706);

(g  “Eligible Lands” shall mean all lands to which Project Water may be
delivered in accordance with Section 204 of the Reclamation Reform Act of October 12, 1982
(96 Stat. 1263),\ as amended, hereinafter referred to as RRA;

(h)  “Excess Lands” shall mean all Iands in excess of the limitations contained
in Section 204 of the RRA, other than those lands exempt from acreage limitation under Federal
Reclamation law; |

(@) “Full Cost Rate” shall mean that water rate described in Sections 205(a)(3)
or 202(3) of the RRA, whichever is applicable;

() - “Ineligible Lands” shall mean all lands to which Proj;:ct Water may not be

delivered in accordance with Section 204 of the RRA;

-
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117 (k)  “Landholder” shall mean a party that directly or indirectly owns or leasés

118 nonexempt land, as provided in 43 CFR 426.2;

119 O “Project” shall mean the Central Valley Project owned by the United

120 States and managed by the Department of the Interior, Bureau of Reclamation;

121 (m)  “Project Water” shall mean all Surface Water diverted or scheduled to be

122 diverted each month during the period April through October of each Year by the Contractor

123 from the Sacramento River which is in excess of the Base Supply. The United States recognizes
| 124 the right of the Contractor to make arrangements for acquisition of water from projects of others =

125 than the United States for delivery through the Sacramento River and tributaries subjec; to

126 written agreement between Contractor and the United States as to identification of such water

127 which water when so identified shall not be deemed Project Water under this Settlement

128  Contract;

129 ()  “Rates” shall mean the payments for Project Water determined annually
130 by the Contracting Officer in accordance with the then current applicable water ratesetting

131 policies for the Project, as described in subdivision (a) of Article 8 of this Settlement Contract;

132 (0)  “Secretary” or “Contracting Officer” shall mean the Secretary of the

133 Interior, a duly appointed successor, or an authorized representative acting pursuant to any

134 authority of the Secretary and through any agency of the Department of the Interior;

135 (p)  “Surface Water” shall mean only those waters that are éonsidered as

136 surface water under California law;

137 @ “Water Year” shall mean the period commencing with October 1 of one

138 year and extending through September 30 of the next; and

139 (r) “Year” shall mean a calendar year.
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140 TERM OF SETTLEMENT CONTRACT

141 2. (@)  This Settlement Contract shall become effective April 1, 2005, and shall
142 remain in effect until and including March 31, 2045; Provided, that under terms and conditions
143 mutually agreeable to the parties hereto, renewals may be made for successive periods not to-
144 exceed 40 years each. The terms and conditions of each renewal shall be agreed upon not later
145 than one year prior to the expiration of the then existing Settlement Contract.

146 | (b)  With respect to Project Water and the portions of this Settlement Contract
147 pertaining thereto, upon written request Iyy the Contractor of the Secretary made not later than
148 one year prior to the expiration of this Settlement Contract, whenever, account being t;ken of the
149 amount then credited to the costs of construction of water supply works, the remaining amount of
150  construction costs of water supply work which is properly assignable for ultimate return by the
151 Contractor as established by the Secretary of the Interior pursuant to (3) of Section 1 of Public
152 Law 643 (70 Stat. 483), probably can be repaid to the United States within the term of a contract
153 under subsection 9(d) of the 1939 Reclamation Project Act (53 Stat. 1187), the relevant portions
154 of this Settlement Contract may be converted to a contract under said subsection 9(d) upon terms
155  and conditions mutually agreeable to the United States and the Contractor. The Secretary shal]
156  make a determination ten years after the date of execution of this Settlement Contract, and every
157  five years thereafter, of whether a conversion to a contract under said subsection 9(d) can be

158  accomplished pursuant to Public Law 643, Notwithstanding any provision of this Settlement

159  Contract, the Contractor reserves and shall have all rights and benefits under Public Law 643.

160 WATER TO BE FURNISHED TO CONTRACTOR

161 3. (a)  Subject to the conditions, limitations, and provisions hereinafter

162 expressed, the Contractor is hereby entitled and authorized to divert from the Sacramento River
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163 at the locations shown in Exhibit A, for beneficial use within the area delineated on Exhibit B,

164-  (both Exhibits are attached hereto and made a part hereof), the Contract Total designated in

165  Exhibit A, or any revision thereof, in accordance with the monthly operating schedule required

166 by Article 3(c) of this Settlement Contract. The quantity of any water diverted under this

167  Settlement Contract from the Sacramento River, during the period April through October, for use

168  on any lands delineated on Exhibit B, by the owner of such lands or otherwise shall constitute a

169  part of the Contract Total as shown on Exhibit A and shall be subject to all the provisions of this
.170 Settlement Contract relating to such Contract Total as if such diversion were made by the -

171  Contractor. | .

172 (b)  The Contractor may have acquired rights to divert water from the

173 Sacramento River during the period April through Octobex;, that were obtained after the date of

174  execution of the Existing Contract, or the Contractor may acquire such rights in the future. All
175  diversions made from the Sacraménto River, pursuant to such rights, during the period April

176  through October, shall not be considered a part of the quantity of Base Supply and Project Water

177 specified in Exhibit A; Provided, that the quantities diverted pursuant to the above rights shall be

178 identified on the schedule submitted pursuant to Article 3(c) below, and shall not be substituted

179 for any Base Supply or Project Water; Provided, further, that any such identified quantities of

180 other acquired rights may be diverted by the Contractor before incurring any fee pursuant to
181  Article 3(c)(1), below.

182 (c)  Before April 1 and before the first day of each month thereafter when a
183  revision is needed, the Contractor shall submit a written schedule to the Contracting Officer
184 indicating the Contract Total to be diverted by the Contractor during each month under this

185  Settlement Contract. The United States shall furnish water to the Contractor in accordance with
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the monthly operating schedule or any revisions thereof, However, the United States recognizes
the need of the Contractor to change from time to time its monthly diversions of water from the
quantities shown in Exhibit A; the Contractor may make such changes, provided:

(1)  that for the quantity of Base Supply diverted in excess of the
monthly quantity shown in Exhibit A, and as may be reduced in accordance with Article 5(a),
during June, July, August, September, or October of any Water Year, the Contractor shall be
charged a rescheduling fee equal to 50 percent of the sum of the storage operations and
maintenance rate and the storage capital rate components of the Project ratesetting policy.

(2)  thatin no event shall the total quantity scheduled for div;rsion by
the Contractor from the Sacramento River:

)] During the period April through October exceed the
aggregate of the Contract Total for that period shown in Exhibit A or any revision
thereof;

(i)  During the period July through September exceed the
aggregate of the Contract Total for that period shown in Exhibit A or any revision
thereof.

(d)  Inthe event conditions warrant, the Contracting Officer reserves the right
to require the Contractor to submit, at least 72 hours prior to the beginning of each weekly

period, its estimate of daily diversion requirements for each such period from the Sacramento

however, that changes during any such period may be made upon the giving of
72 hours’ notice thereof to the Contracting Officer.
(e)  No sale, transfer, exchange, or other disposal of any of the Contract Total

designated in Exhibit A or the right to the use thereof for use on land other than that shown on
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Exhibit B shall be made by the Contractor without first obtaining the written consent of the
Contracting Officer. Such consent will not be unreasonably withheld and a decision will be
rendered in a fimely manner. For short-term actions that will occur within one year or less, the
decision will be rendered within 30 days after receipt of a complete written proposal. For long-
term actions that will occur in a period longer than one year, the decision will be rendered within
90 days after receipt of a complete written proposal. For a proposal to be deemed complete by
the Contracting Officer, it must comply with all provisions required by State and Federal law,
including information sufficient to enable the Contracting Officer to comply with the National
Environmental Policy Act, the Endangered Species Act, and applicable rules or regulations then

in effect; Provided, that such consent does not authorize the use of Federal facilities to facilitate

or effectuate the sale, transfer, exchange, or other disposal of Base Supply. Such use of Federal

facilities will be the subject of a separate agreement to be entered into between the Contractor

and Reclamation.

® For the purpose of determining whether Section 3405(a)(1)(M) of the
CVPIA applies to the Contractor as a transferor or transferee of Project Water, the Contracting

Officer acknowledges that the Contractor is within a county, watershed, or other area of origin,

Contract No, 14-06-200-1053A-R-1

as those terms are utilized under California law.

(8)  Nothing herein contained shall prevent the Contractor from diverting
water during the months of November through March for beneficial use on the land sho.wn on
Exhibit B or elsewhere to the extent authorized under the laws of the State of California,

(h)  The United States assumes no responsibility for and neither it nor its

officers, agents, or employees shall have any liability for or on account of

D

The quality of water to be diverted by the Contractor;

10
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2) The control, carriage, handling, use, disposal, or distribution of
water diverted by the Contractor outside the facilities constructed and then being operated and
maintained by or on behalf of the United States;

(3)  Claims of damage of any nature whatsoever, including but not
limited to, property loss or damage, personal injury, or death arising out of or connected with the
control, carriage, handling, use, disposal, or distribution of said water outside of the hereinabove
referred to facilities; and

(4)  Any damage whether direct or indirect arising out of or in any
manner caused by a shortage of water whether such shortage be on account of errors in
operation, drought, or unavoidable causes.

@) In addition to the provisions of subdivision (h) of Article 3 of this
Contract, if there is a shortage of Project Water because of actions taken by the Contracting
Officer to meet legal obligations then, except as provided in subdivision (a) of Article 30 of this
Contract, no liability shall accrue against the United States or any of its officers, agents, or
employees for any damage, direct or indirect, arising therefrom.

RETURN FLOW

4. Nothing herein shall be construed as an abandonment or a relinquishment by the
United States of any right it may have to the use of waste, seepage, and return flow water derived
from water diverted by the Contractor hereunder and which escapes or is discharged beyond the

boundaries of the lands shown on Exhibit B; Provided, that this shall not be construed as

claiming for the United States any right to such water which is recovered by the Contractor

pursuant to California law from within the boundaries of the lands shown on Exhibit B, and

11




254

255

256

257

258

259

260

261

262

263

264

265

266

267

268

269

270

271

272

273

Contract No. 14-06-200-1053A-R-1

which is being used pursuant to this Settlement Contract for surface irri gation or underground
storage for the benefit of the lands shown on Exhibit B by the Contractor.

CONSTRAINTS ON THE AVAILABILITY OF WATER

5. (a) | In a Critical Year, the Contractor’s Base Supply and Project Water agreed
to be diverted during the period April through October of the Year in which the principal porfion
of the Critical Year occurs and, each monthly quantity of said period shall be reduced by
25 percent, -

(b)  The amount of any overpayment by the Contractor shall, at its option, be
refunded or credited upon amounts to become due to the United States from the Contractor under
the provisions hereof in the ensuing Yeér. To the extent of such deficiency such adjustment of

overpayment shall constitute the sole remedy of the Contractor.

INTEGRATED WATER MANAGEMENT AND PARTNERSHIPS

6. The Contractor and United States desire to work together to maximize the
reasonable beneficial use of water for their mutual benefit. As a consequence, the United States
and the Contractor will work in partnership and with others within the Sacramento Valley,
including other contractors, to facilitate the better integration within the Sacramento Valley of all
water supplies including, but not limited to, the better management and integration of surface
water and groundwater, the development and better utilization of surface water storage, the
effective utilization of waste, seepage and return flow water, and other operational and

management options that may be identified in the future.

12
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USE OF WATER FURNISHED TO CONTRACTOR

7.~ (a)  Project Water furnished to the Contractor pursuant to this Settlement
Contract shall not be delivered or furnished by the Contractor for any purposes other than
aQricultural purposes without the written consent of the Contracting Officer. For purposes of this
Settlement Contract, “agricultural purposes” includes, but is not restricted to, the irrigation of
crops, the watering of livestock, incidental domestic use including related landscape irrigation,
and underground water replenishment.

(b)  The Contractor shall comply with requirements applicable to the

Contractor in biological opinion(s) prepared as a result of a consultation regarding the ;xecution )
of this Settlement Contract undertaken pursuant to Section 7 of the Endangered Species Act of
1973, as amended, that are within the Contractor’s legal authority to implement. The Existing
Contract, which evidences in excess of 40 years of diversions, for agricultural uses, of the

quantities of water provided for in Article 3, and the underlying water rights of the Contractor

will be considered in developing an appropriate base-line for the Biological Assessment prepared

- pursuant to the Endangered Species Act, and in any other needed environmental review.

Nothing herein shall be construed to prevent the Contractor from challenging or seeking judicial
relief in a court of competent jurisdiction with respect to any biological opinion or other
environmental documentation referred to in this Article.

RATE AND METHOD OF PAYMENT FOR WATER

8. (a) The Contractor shall make payments to the United States as provided in

this Article for all Project Water shown in Exhibit A as follows:

(1) 75 percent of the amount shown as Project Water shall be paid for

by the Contractor in each Year; and in addition

13
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297 (2)  the Contractor shall pay for Project Water actually diverted in
298  excess of 75 percent of the amount shown as Project Water.

299 Such payments sﬁa]l be at Rates and Charges established in accordance with: (1) the
300  Secretary’s then-current ratesetting policies for the Project; and (ii) applicable Reclamation law

301  and associated rules and regulations, or policies; Provided, that if the Contractor desires to use

302 Project Water for.other than agricultural purposes the Rates and Charges set forth above will be
303  adjusted by the Contracting Officer to the applicable Rates and Charges for such purposes. The
304  Rates and Charges applicable to the Contractor upon execution of this Settlement Contract are =
305  set forth in Exhibit D, as may be revised annually. The Secretary’s ratesetting policie; for the
306  Project shall be amended, modified, or superseded only through a public notice and comment
307  procedure. The Contracting Officer shall adjust the amount of Project Water for which payment
308 s required to the extent of any reduction in diversions of Project Water made in accordance with
309  the water conservation provisions of Article 29(e).

310 (b)  The Contracting Officer shall notify the Contractor of the Rates and

311  Charges as follows:

312 (1) Prior to July 1 of each Year, the Contracting Officer shall provide
313 . the ponﬁactor an estimate of the Charges for Project Water that will be applied to the period

314 October 1, of the current Year, through September 30, of the following Year, and the basis for
315 such estimate. The Contractor shall be allowed not less than two months to review and cohmment
316  onsuch estimates. On or before September 15 of each Year, the Contracting Officer shall notify

317  the Contractor in writing of the Charges to be in effect during the period October 1 of the current

318  Year, through September 30, of the following Year, and such notification shall revise Exhibit D.

14
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(2)  Prior to October 1 of each Year, the Contracting Officer shall make
available to the Contractor an estimate of the Rates for Project Water for the following Year and
the computations and cost allocations upon which those Rates are based. The Contractor shall be
allowed not less than two months to review and comment on such computations and cost
allocations. By December 31 of each Year, the Contracting Officer shall provide the Contractor
with the final Rates to be in effect for the upcoming Year, and such notification shall revise
Exhibit D.

(c)  The Contractor shall pay the United States for Project Water in the

- following manner:

(1)  Withrespect to Rates, prior to May 1 of each Year, the Contractor
shall pay the United States one-half the total amount payable pursuant to subdivision (a) of this
Article and the remainder shall be paid prior to July 1 or such later date or dates as may be

specified by the United States in a written notice to the Contractor; Provided, however, that if at

any time during the Year the amount of Project Water diverted by the Contractor shall equal the
amount for which payment has been made, the Contractor shall pay for the remaining amount of
such water as shown in Exhibit A in advance of any further diversion of Project Water.

(2)  With respect to Charges, the Contractor shall also make a payment
to the United States, in addition to the Rate(s) in subdivision (c)(1) of this Article, at the Charges
then in effect, before the end of the month following the month of delivery or transfer. The
payments shall be consistent with the quantities of Project Water delivered or transferred.
Adjustment for overpayment or underpayment of Charges shall be made through the adjustment

of payments due to the United States for Charges for the next month. Any amount to be paid for
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341  past due payment of Charges shall be computed pursuant to Article 13 of this Settlement

342  Contract.

343 | (d)  Payments to be made by the Contractor to the United States under this
344 Settlement Contract may be paid from any revenues available to the Contractor. All revenues
345  received by the United States from the Contractor relating to the delivery of Project Water or the
346  delivery of non-Project Water through Project facilities shall be allocated and applied in

347  accordance with Federal Reclamation law and the associated rules or regulations, and the then
348  current Project ratesetting policies for irrigation water. -
349 () The Contractihg Officer shall keep its accounts pertaining to theh

350  administration of the financial terms and conditions of its long-term water service and Settlement
351  Contracts, in accordance with applicable Federal standards, so as to reflect the application of
352 Project costs and revenues. The Contracting Officer shall, each Year upon request of the

353 Contractor, provide to the Contractor a detailed accounting of all Project and Contractor expense
354 allocations, the disposition of all Project and Contractor revenues, and a summary of all water
355  delivery information. The Contracting Officer and the Contractor shall enter into good faith

356 | negotiations to resolve any discrepancies or disputes relating to accountings, reports, or

357  information.

358 ® The parties acknowledge and agree that the efficient administration of this
359  Settlement Contract is their mutual goal. Recognizing that experience has demonstrated that
360  mechanisms, policies, and procedures used for establishing Rates and Charges and/or for making
361  and allocating payments, other than those set forth in this Article may be in the mutual best

362 interest of the parties, it is expressly agreed that the parties may enter into agreements to modify
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the mechanisms, policies, and procedures for any of those purposes while this Settlement
Contract is in effect without amendment of this Settlement Contract.

(g)  For the term of this Settlement Contract, Rates under the respective
ratesetting policies for the Project will be established to recover only reimbursable operation and
maintenance (including any deficits) and capital costs of the Project, as those terms are used in
the then current Project ratesetting policies, and interest, where appropriate, except in instances
where a minimum Rate is applicable in accordance with the relevant Project ratesetting policy.
Proposed changes of significanee in practices which implement the ratesetting policies for the
Project will not be implemented until the Contracting Officer has provided the Contrac—t_or an
opportunity to discuss the nature, need, and impact of the proposed change. The Contractor
retains all rights to challenge the validity of Rates and Charées imposed pursuant to this
Settlement Contract, including but not limited to operation and maintenance expenses and
operation and maintenance deficits, in an appropriate administrative or judicial proceeding.

(h) Except as provided in subsection 3405(a)(1)(B) of the CVPIA, the Rates
for Project Water transferred, exchanged, or otherwise disposed of, by the Contractor shall be the
Contractor’s Rates adjusted upWar'd or downward to reflect the changed costs of delivery (if any)
of the transferred, exchanged, or otherwise disposed of Project Water to the transferee’s point of
delivery in accordance with the then-current ratesetting policies for the Project. Except as
provided in subsection 3407(d)(2)(A) of the CVPIA, the Charges for Project Water transferred,
exchanged, or otherwise disposed of, by the Contractor shall be the Contractor’s Charges
specified in Exhibit D. If the Contractor is receiving lower Rates and Charges because of
inability to pay and is transferring, exchanging, or otherwise disposing of Project Water to

another entity whose Rates and Charges are not adjusted due to inability to pay, the Rates and
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Charges for transferred, exchanged, or otherwise disposed of Project Water shall be the
Contractor’s Rates and Charges unadjusted for ability to pay.

)] Pursuant to the Act of October 27, 1986 (100 Stat. 3050), the Contracting
Officer is authorized to adjust detenninations of ability to pay every five years.

G) Each payment to be made pursuant to subdivisions (a) and (c) of this

Article shall be made at the office of the Bureau of Reclamation, MP Region: Mid-Pacific,

'P.O. Box 894242, Los Angeles, CA 90189-4242, or at such other place as the United States may

designate in a written notice to the said Contractor. Payments shall be made by cash transaction,
wire, or any other mechanism as may be agreed to in writing by the Contractor and the

Contracting Officer. In the event there should be a default in the payment of the amount due, the
delinquent payment provisions of Article 13 shall apinly. The Contractor shall not be relieved of
the whole or any part of its said obligation by, on account of, or notwithstanding, as the case may

be:

¢)) Its failure, refusal, or neglect to divert 75 percent of the quantity of
Project Water shown on Exhibit A;

(2)  The default in payment to it by any water user of assessments,
tolls, or other charges levied by or owing to said Contractor;

(3)  Any judicial determination that any assessment, toll, or other
charge referred to in subsection 8(c)(2) of this Settlement Contract is irregular, void, or
ineffectual; or

(4)  Any injunctive process enjoining or restraining the Contractor
from making or collecting any such assessment, toll, or other charge referred to in subsection

8(c)(2) of this Settlement Contract.
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AGREEMENT ON WATER QUANTITIES

9. (@) During the term of this Settlement Contract and any renewals thereof:

(1) Tt shall constitute full agreement as between the United States and
the Contractor as to the quantities of water and the allocation thereof between Base Supply and
Project Water which may be diverted by the Contractor from the Sacramento River for beneficial
use on the land shown on Exhibit B from April 1 through October 31, which said diversion, use,
and allocation shall not be disturbed so loﬁg as the Contractor shall fulfill all of its obligations
hereunder; - .

(2)  Neither party shall claim any right against the other in cc:nﬂict with
the provisions of Article 9(a)(1) hereof.

(b)  Nothing herein contained is intended to or does limit rights of the
Contractor against others than the United States or of the United States against any person other

than the Contractor; Provided, however, that in the event the Contractor, the United States, or

any other person- shall become a party to a general adjudication of rights to the use of water of
the Sacramento River system, this Settlement Contract shall not jeopardize the rights or position
of either party hereto or of any other person and the rights of all such persons in respect to the
ﬁse of such water shall be determined in such proceedings the same as if this Settlement Contract
had not been entered into, and if final judgment in any such general adjudication shall determine
that the rights of the parties hereto are different from the rights as assumed herein, the parties
shall negotiate an amendment to give effect to such Judgment. In the event the parties are unable
1o agree on an appropriate amendment they shall, within 60 days of determining that there is an
impasse, employ the services of a neutral mediator, experienced in resolving water rights

disputes, to assist in resolving the impasse. The cost of the mediation will be shared equally. A
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failure to reach agreement on an amendment within 60 days of the end of mediation will cause
the immediate termination of this Settlement Contract. |

()  Inthe event that the California State Water Resources Control Board or a
court of competent jurisdiction issues a final decision or order modifying the terms and
conditions of the water rights of either party to this Settlement Contract in order to impose Bay-
Delta water quality obligations, the Contractor and the United States shall promptly meet to
determine whether or not to modify any of the terms of this Settlement Contract to comply with
the final decision or order, including, but not limited to, the applicability of the rescheduling -
charge in Article 3(c)(1) of this Settlement Contract. If within 60 days of the date of tﬂe issuance
of ﬁ1e final decision or order the parties are not able to reach agreement regarding either the need
fo modify this Settlement Contract or the manner in wﬁich this Settlement Contract js to be
modified, the parties shall bromptly retain a neutral mediator, experienced in resolving water
right disputes, to assist the parties in resolving their dispute. The cost of the mediator shall be
shared equally. In the event that either of the parties to this Settlement Contract determines that
the parties will not be able to develop mutually-agreeable modification(s) to this Settlement
Contract even with the assistance of a mediator, either of the parties to this Settlement Contract
may attempt to resolve the impasse by seeking appropriate judicial relief including, but not
limited fd, filing a general adjudication of the rights to the use of water in the Sacramento River
system. The foregoing provisions of this sub-article shall only apply to the incremental
obligations contained within a final decision or order of the State Water Resources Control
Board that reflects a modification to the obligations imposed in State Water Resources Control

Board Revised Water Rights Decision 1641 dated March 15, 2000, and its associated 1995 Water
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Quality Control Plan which, taken together, will be considered the baseline for the application of
the provisions of this sub-article.

(d)  Inthe event this Settlement Contract terminates, the rights of the parties to
thereafter divert and use water shall exist as if this Settlement Contract had not been entered into;
and the fact that as a compromise settlement of a controversy as to the respective. rights of the
parties to divert and use water and the yield of such rights during the term hereof, this Settlement
Contract places a limit on the Contract Total to be diverted annually by the Contractor during the
Settlement Contract term and segregates it into Base Supply and Project Water shall not
jeopardize the rights or position of either party with respect to its water rights or the yi;ld thereof
ét all times after the Settlement Contract terminates. It is further agreed that the Contractor at all
times will first use water to the use of which it is entitled by virtue of its own water rights, and
neither the provisions of this Settlement Contract, action taken thereunder, nor payments made
thereunder to the United States by the Contractor shall be construed as an admission that any part
of the water used by the Contractor during the term of this Settlement Contract was in fact water
to which it would not have been entitled under water rights owned by it nor shall receipt of
payments thereunder by the United States from the Contractor be construed as an admission. that
any part of the water used by the Contractor during the term of this Settlement Contract was in
fact water to which it would have been entitled under water ri ghts owned by it.

MEASUREMENT OF WATER

10.  (a) All water diverted by the Contractor from the Sacramento River will be
diverted at the existing point or points of diversion shown on Exhibit A or at such other points as

may be mutually agreed upon in writing by the Contracting Officer and the Contractor,
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(d)  All water diverted from the Sacramento River pursuant to this Settlement
Contract will be measured or caused to be measured by the United States at each point of
diversion with existing equipment or equipment to be installed, operated, and maintained by the
United States, and/or others, under contract with and at the option of the United States. The
equipment and methods used to make such measurement shall be in accordance with sound
engineering practices. Upon request of the Contractor, the accuracy of such measurements will
be investigated by the Contractmg Officer and any errors appearmg therein will be corrected.

(c) The right of ingress to and egress from all points of diversien is hereby
granted to all authorized employees of the United States. The Contractor also hereby grants to
the United States the right to install, operate, maintain, and replace such equipment on diversion
or carriage facilities at each point of diversion as the Contracting Officer deems necessary.

(d)  The Contractor shall not modify, alter, remove, or replace diversion
facilities or do any other act which would alter the effectiveness or accuracy of the measuring
equipment installed by the United States or its representatives unless and until the Contracting
Officer has been notified with due diligence and has been given an opportunity to modify such
measuring equipment in such manner as may be necessary or appropriate. In the event of an
emergency the Contractor shall notify the United States within a reasonable time thereafter as to
the existence of the emergency and the nature and extent of such modification, alteration,
removal, or replacement of diversion facilities.

(e) The Contractor shall pay the United States for the costs to repair, relocate,
or replace measurement equipment when the Contractor modifies, alters, removes, or replaces

diversion or carriage facilities.
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® Contractor and Contracting Officer shall develop a mutually agreeable
surface water delivery water measurement program which shall be implemented by the
Contractor, and such measurement program shall be consistent with the conservation and
efficiency criteria for evaluating water conservation plans as provided in Article 29(a).

(g)  All new surface water delivery systems installed within the lands
delineated on Exhibit B after the effective date of this Settlement Contract shall also comply with
the measurement provisions described in this Article.

- RULES AND REGULATIONS

11. The parties agree that the delivery of Project Water for irrigation use or use of
Federal facilities pursuant to this Settlement Contract is subject to Federal Reclamation law,
including but not limited to, the Reclamation Reform Act of 1982 (43 U.S.C. 390aa et seq.), as
amended and supplemented, and the rules and régulations promulgated by the Secretary of the
Interior Iunder Federal Reclamation law.

GENERAL OBLIGATION--BENEFITS CONDITIONED UPON PAYMENT

12, (@)  The obligation of the Contractor to pay the United States as provided in
this Settlement Contract is a general obligation of the Contractor notwithstanding the manner in
which the obligation may be distributed among the Contractor's water users and notwithstanding
the default of individual water users in their obligations to the Contractor.

(b)  The payment of Charges becoming due hereunder is a condition precedent
to receiving benefits under this Settlement Contract. The United States shall not make water
available to the Contractor through Project facilities during any period in which the Contractor
may be in arrears in the advance payment of water Rates due the United States. The Contractor
shall not furnish water made available pursuant to this Settlement Contract for lands or parties
which are in arrears in the advance payment of water rates levied or established by the
Contractor.

(c)  With respect to subdivision (b) of this Article, the Contractor shall have no

obligation to require advance payment for water Rates which it levies,
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CHARGES FOR DELINQUENT PAYMENTS

13.  (a)  The Contractor shall be subject to interest, administrative and penalty
charges on delinquent installments or payments. When a payment is not received by the due
date, the Contractor shall pay an interest charge for each day the payment is delinquent beyond
the due date. When a payment becomes 60 days delinquent, the Contractor shall pay an
administrative charge to cover additional costs of billing and processing the delinquent payment.
When a payment is delinquent 90 days or more, the Contractor shall pay an additional penalty
charge of six percent per year for each day the payment is delinquent beyond the due date.
Further, the Contractor shall pay any fees incurred for debt collection services associated with a
delinquent payment.

(b)  The interest charge rate shall be the greater of the rate prescribed quarterly
in the Federal Register by the Department of the Treasury for application to overdue payments,
or the interest rate of one-half of one percent per month prescribed by Section 6 of the
Reclamation Project Act of 1939 (Public Law 76-260). The interest charge rate shall be
determined as of the due date and remain fixed for the duration of the delinquent period.

() When a partial payment on a delinquent account is received, the amount
received shall be applied, first to the penalty, second to the administrative charges, third to the
accrued interest, and finally to the overdue payment.

QUALITY OF WATER

14. The operation and maintenance of Project facilities shall be performed in such
manner as is practicable to maintain the quality of raw water made available through such
facilities at the highest level reasonably attainable as determined by the Contracting Officer. The
United States does not warrant the quality of water and is under no obligation to construct or
furnish water treatment facilities to maintain or better the quality of water.

WATER AND AIR POLLUTION CONTROL

15. The Contractor, in carrying out this Settlement Contract, shall comply with all
applicable water and air pollution laws and regulations of the United States and the State of
California, and shall obtain all required permits or licenses from the appropriate Federal, State,

or local authorities.
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EQUAL OPPORTUNITY

16.  During the performance of this Settlement Contract, the Contractor agrees as
follows:

(8  The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, or national origin. Such action
shall include, but not be limited to, the following: Employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination, rates of payment or other
forms of compensation; and selection for training, including apprenticeship. The Contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided by thie Contracting Officer setting forth the provisions of this
nondiscrimination clause.

(b)  The Contractor will, in all solicitations or advertisements for employees
placed by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without discrimination because of race, color, religion, sex, or
national origin.

(c) The Contractor will send to each labor union or representative of workers
with which it has a collective bargaining agreement or other contract or understanding, a notice,
to be provided by the Contracting Officer, advising the said labor union or workers'
representative of the Contractor's commitments under Section 202 of Executive Order No. 11246
of September 24, 1965, as amended, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

(d)  The Contractor will comply with all provisions of Executive Order No.
11246 of September 24, 1965, as amended, and of the rules, regulations, and relevant orders of
the Secretary of Labor. '

(¢)  The Contractor will furnish all information and reports required by said
amended Executive Order and by the rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to its books, records, and accounts by the Contracting
Officer and the Secretary of Labor for purposes of investigation to ascertain compliance with
such rules, regulations, and orders.

® In the event of the Contractor's noncompliance with the nondiscrimination
clauses of this Settlement Contract or with any of the said rules, regulations, or orders, this
Settlement Contract may be canceled, terminated, or suspended, in whole or in part, and the
Contractor may be declared ineligible for further Government contracts in accordance with
procedures authorized in said amended Executive Order, and such other sanctions may be
imposed and remedies invoked as provided in said Executive Order, or by rule, regulation, or
order of the Secretary of Labor, or as otherwise provided by law.
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(®) The Contractor will include the provisions of paragraphs (a) through (g) in
every subcontract or purchase order unless exempted by the rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of said amended Executive Order, so that such
provisions will be binding upon each subcontractor or vendor. The Contractor will take such
action with respect to any subcontract or purchase order as may be directed by the Secretary of

- Labor as a means of enforcing such provisions, including sanctions for noncompliance:

Provided, however, that in the event the Contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such direction, the Contractor may request
the United States to enter into such litigation to protect the interests of the United States,

17.  Omitted.

MINGLING OF CONTRACTOR’S PROJECT AND NON-PROJECT WATER
18. (a) Proj ect Water must of necessity be transported by the Contractor to its

water users by means of the same works and channels used for the transport of its non-_Project
Water including Base Supply. Notwithstanding such mingling of water, the provisions of Article
11 hereof shall be applicable only to Project Water, and such mingling of water shall not in any
manner subject to the provisions of Article 11 hereof the Contractor’s non-Project water
including Base Supply.

(b)  Ifrequired in accordance with subdivision (c) of this Article, the
Contractor shall install and maintain such measuring equipment and distribution facilities and
maintain such records as may be necessary to determine the amounts of water delivered to
Excess Lands served by the Contractor. The Contractor shall not within any month deliver to
Ineligible Lands water in excess of the non-Project Water, including Base Supply, for that
month. The Contracting Officer or authorized representative shall have the right at all
reasonable times to inspect such records and measuring equipment.

(c) The Contractor will not be considered in violation of the requirement that

Project Water be delivered only to Eligible Lands during any month of the irrigation season that

the water requirement for beneficial use on Eligible Lands for that month is equal to or in excess
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of the Project Water for that month as shown on Exhibit A or any revision thereof pursuant to
subdivision (c) of Article 3. The water requirement for beneficial use on Eligi.ble Lands will be
determined by multiplying:
(1) the number of irrigable acres of the particular types of crops grown

in that year on the acreage designated as eligible by

| (2)  the Unit Duties as set forth in Exhibit C attached hereto and made
a part hereof, or by such other Unit Duties mutually agreed upon by the Contractor and the
Contracting ©fficer. In order to make the computation of the water requirement for Eligible
Lands, on April 1 of each Year and concurrently with its order for water for the irrigatiZm season,
the Contractor shall designate the acreage of and type of crops to be grown on its Eligible Lands
that irrigation season. During any month the water requirement as above determined for crops
growing on Eligible Lands during such month is equal to or in excess of the Project Water for
that month as provided herein the Contractor shall nof be required to measure the water delivered
to Excess Lands. Any month the said water requirement is less than the amount of Project Water
as provided herein, the Contractor will be required to measure water delivered to excess land in

accordance with subdivision (b) hereof.

BOOKS, RECORDS, AND REPORTS

19.  The Contractor shall establish and maintain accounts and other books and records
pertaining to administration of the terms and conditions of this Settlement Contract, including:
the Contractor's financial transactions, water supply data, and Project land and right-of-way
agreements; the water users' land-use (crop census), land ownership, land-leasing and water use
data; and other matters that the Contracting Officer may require. Reports thereon shall be
furnished to the Contracting Officer in such form and on such date or dates as the Contracting
Officer may require. Subject to applicable Federal laws and regulations, each party to this
Settlement Contract shall have the right during office hours to examine and make copies of each
other’s books and official records relating to matters covered by this Settlement Contract.
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CHANGE OF PLACE OF USE OR ORGANIZATION

20. (a) Unless the written consent of the United States is first obtained no change
shall be made in the place of water use shown on Exhibit B.

CONSOLIDATION OF CONTRACTING ENTITIES

21.  Consolidation of Contractors may be approved by the Contracting Officer
provided: (i) the Contracting Officer approves the form and organization of the resulting entity
and the utilization by it of the Contract Total; and (ii) the obligations of the Contractors are

assumed by such entity. -

No such consolidation shall be valid unless and until approved by the Contracting
Officer.
NOTICES

22.  Any notice, demand, or request authorized or required by this Settlement Contract
shall be deemed to have been given, on behalf of the Contractor, when mailed, postage prepaid,
or delivered to the Area Manager, Northern California Area Office, Bureau of Reclamation,
16349 Shasta Dam Boulevard, Shasta Lake, California 96019, and on behalf of the United
States, when mailed, postage prepaid, or delivered to Eastside Mutual Water Company, 891
Hazel Street, Gridley, California 95948. The designation of the addressee or the address may be
changed by notice given in the same manner as provided in this Article for other notices.

ASSIGNMENT LIMITED--SUCCESSORS AND ASSIGNS OBLIGATED

23.  (a)  The provisions of this Settlement Contract shall apply to and bind the
successors and assigns of the parties hereto, but no assignment or transfer of this Settlement
Contract or any right or interest therein shall be valid until approved in writing by the
Contracting Officer.

(b)  The assignment of any right or interest in this Settlement Contract by
either party shall not interfere with the rights or obligatioﬁs of the other party to this Settlement
Contract absent the written concurrence of said other party.

(¢)  The Contracting Officer shall not unreasonably condition or withhold his

approval of any proposed assignment.
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QFFICIALS NOT TQ BENEFIT

24. () No Member of or Delegate to Congress, Resident Commissioner, or
official of the Contractor shall benefit from this Settlement Contract other than as a water user or
landowner in the same manner as other water users or landowners.

(b)  No officer or member of the governing board of the Contractor shall
receive any benefit that may arise by reason of this Settlement Contract other than as a
landowner within the Contractor’s Service Area and in the same manner as other landowners

within the said service area.

CONTINGENT UPON APPROPRIATION OR ALLOTMENT OF FUNDS

25.  The expenditure or advance of any money or the performance of any obligation of
the United States under this Settlement Contract shall be contingent upon appropriation or
allotment of funds. Absence of appropriation or allotment of funds shall not relieve the
Contractor from any obligations under this Settlement Contract. No liability shall accrue to the
United States in case funds are not appropriated or allotted.

CONFIRMATION OF SETTLEMENT CONTRACT

26. The Countractor, after the execution of this Settlement Contract, shall promptly
seek to secure a decree of a court of competent jurisdiction of the State of California, if
appropriate, confirming the execution of this Settlement Contract. The Contractor shall furnish
the United States a certified copy of the final decree, the validation proceedings, and all pertinent
supporting records of the court approving and confirming this Settlement Contract, and
decreeing and adjudging it to be lawful, valid, and binding on the Contractor. This Settlement
Contract shall not be binding on the United States until such final decree has been secured.

. UNAVOIDABLE GROUNDWATER PERCQLATION

27.  To the extent applicable, the Contractor shall not be deemed to have delivered
Project Water to Excess Lands or Ineligible Lands if such lands are irrigated with groundwater
that reaches the underground strata as an unavoidable resplt of the delivery of Project Water by
the Contractor to Eligible Lands. |

PRIVACY ACT COMPLIANCE

28. (@  The Contractor shall comply with the Privacy Act of 1974 (5 US.C.552a)
(the Act) and the Department of the Interior rules and regulations under the Act (43 CFR 245 et
seq.) in maintaining Landholder acreage certification and reporting records, required to be
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submitted to the Contractor for compliance with Sections 206 and 228 of the Reclamation
Reform Act of 1982 (96 Stat. 1266), and pursuant to 43 CFR 426.18.

(b)  Withrespect to the application and administration of the criminal penalty
provisions of the Act (5 U.S.C. 552a(i)), the Contractor and the Contractor's employees
responsible for maintaining the certification and reporting records referenced in (a) above are
considered to be employees of the Department of the Interior. See 5 U.S.C. 552a(m).

(c)  The Contracting Officer or a designated representative shall provide the
Contractor with current copies of the Interior Department Privacy Act regulations and the Bureau
of Reclamation Federal Register Privacy Act System of Records Notice (Acreage Limitation--
Interior, Reclamation-31) which govern the maintenance, safeguarding, and disclosure of
information contained in the Landholder's certification and reporting records.

(d)  The Contracting Officer shall designate a full-time employee of the
Bureau of Reclamation to be the System Manager who shall be responsible for making-decisions
on denials pursuant to 43 CFR 2.61 and 2.64 amendment requests pursuant to 43 CFR 2.72. The
Contractor is authorized to grant requests by individuals for access to their own records.

(e) The Contractor shall forward promptly to the System Manager each
proposed denial of access under 43 CFR 2.64; and each request for amendment of records filed
under 43 CFR 2.71; notify the requester accordingly of such referral: and provide the System
Manager with information and records necessary to prepare an appropriate response to the

- requester. These requirements do not apply to individuals seeking access to their own

certification and reporting forms filed with the Contractor pursuant to 43 CFR 426.18, unless the
requester elects to cite the Privacy Act as a basis for the request.

WATER CONSERVATION

29.  (a)  Prior to the diversion of Project Water, the Contractor shall be
implementing an effective water conservation and efficiency program based on the Basin-Wide
Water Management Plan and/or Contractor's water conservation plan that has been determined
by the Contracting Officer to meet the conservation and efficiency criteria for evaluating water
conservation plans established under Federal law. The water conservation and efﬁciency
program shall contain definite water conservation objectives, appropriate economically feasible
water conservation measures, and time schedules for meeting those objectives. Continued
divérsion of Project Water pursuant to this Settlement Contract shall be contingent upon the

Contractor’s continued implementation of such water conservation program. In the event the
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Contractor's water conservation plan or any revised water conservation plan completed pursuant
to subdivision (c) of Article 29 of this Settlement Contract have not yet been determined by the
Contracting Officer to meet such criteria, due to circumstances which the Contracting Officer
determines are beyond the control of the Contractor, Project Water deliveries shall be niade
under this Settlement Contract so long as the Contractor diligently works with the Contracting
Officer to obtain such determination at the earliest practicable date, and thereafter the Contractor
immediately begins implementing its water conservation and efficiency program in accordance
with the time schedules therein.

(b)  The Contractor shall submit to the Contracting Officer a report ;n the
status of its implementation of the water conservation plan on the reporting dates specified in the
then existing conservation and efficiency criteria established under Federal law.

(c) At five-year intervals, the Contractor shall revise its water conservation
plan to reflect the then cﬁrrent conservation and efficiency criteria for evaluating water
conservation plans established under Federal law and submit such revised water management
plan to the Contracting Officer for review and evaluation. The Contracting Officer will then
determine if the water conservation plan meets Reclamation’s then current conservation and
efficiency criteria for evaluating water conservation plans established under Federal law.

(d)  If the Contractor is engéged in direct groundwater recharge, such activity
shall be described in the Contractor’s water conservation plan.

(e) | In order fo provide incentives for water conservation, the Contractor may
reduce the amount of Project Water for which payment is required under Article 8(a) in

accordance with the provisions of this Article 29(e).
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(1) On or before February 15 of any Water Year, the Contractor may
file with Reclamation an offer to reduce Project Water use, hereinafter referred to as Offer. The
Offer shall specify the maximum quantity of Project Water to be diverted by the Contractor for
each month that Project Water is available for that Water Year under this Settlement Contract.
The Contracting Officer shall provide the Contractor with a decision, in writing, to the Offer on
or before March 15 of that Water Year. The dates specified in this Article 29(e)(1) can be
changed if mutually agreed to, in writing, by the Contractor and Contracting Ofﬁcex;.

(2)  If Reclamation accepts the Offer, the Contractor's payment
obligation under Article 8(a)(1) shall be reduced to the maximum quantity of Project V;ater to be
diverted by the Contractor as specified in the Offer. The Contractor shall not divert Project

Water in excess of the quantities set forth in the Offer; Provided, however, if the Contractor’s

diversions of Project Water exceed the quantities set forth in the Offer, the Contractor shall pay
to Reclamation the applicable Rates and Charges plus an amount equal to the applicable Rates
and Charges, pnadjusted for ability to pay, for each acre-foot of Project Water diverted in excess
of the quantities set forth in the Offer.

(3)  IfReclamation decides not to accept the Offer, the Contractor’s
payment obligation will remain as specified in Article 8(a)(1).

(4)  The provisions of this Article 29(e) shall be in addition to and shall
not affect the provisions of Article 3(e) pertaining to the sale, transfer, exchange, or other
disposal of the Contract Total designated in Exhibit A.

OPINIONS AND DETERMINATIONS

30.  (a)  Where the terms of this Settlement Contract provide for actions to be

based upon the opinion or determination of either party to this Settlement Contract, said terms
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shall not be construed as permitting such action to be predicated upon arbitrary, capricious, or
unreasonable opinions or determinations. Both parties, notwithstanding any other provisions of
this Settlement Contract, expressly reserve the right to seek relief from and appropriate
adjustment for any such arbitrary, capricious, or unreasonable opinion or detennination.. Each
opinion or determination by either party shall be provided in a timely manner. Nothing in
subdivision (a) of Article 30 of this Settlement Contract is intended to or shall affect or alter the
standard of judicial review applicable under Federal law to any opinion or determination
implementing a specific provision of Federal law embodied in statute or regulation,

(b) ' The Contracting Officer shall have the right to make deteminat;ons
necessary to administer this Settlement Contract that are consistent with the provisions of this
Settlement Contract, the laws of the United States and of the State of California, and the rules
and regulations promulgated by the Secretary of the Interior. Such determinations shall be made
in consultation with the Contractor to the extent reasonably practicable.

CONTRACTOR TO PAY CERTAIN MISCELLANEOQUS COSTS

31.  (a) Inaddition to all other payments to be made by the Contractor pursuant to
this Settlement Contract, ‘the Contractor shall pay to the United States, within 60 days after
receipt of a bill and detailedvstatement submitted by the Contracting Officer to the Contractor for
such specific items of direct cost incurred by the United States for work requested by the
Contractor associated with this Settlement Contract plus indirect costs in accordance with

applicable Bureau of Reclamation policies and procedures. All such amounts referred to in this

Article shall not exceed the amount agreed to in writing in advance by the Contractor. This

Article shall not apply to costs for routine contract administration.
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(b)  All advances for miscellaneous costs incurred for work requested by the
Contractor pursuant to Article 31 of this Settlement Contract shall be adjusted to reflect the
actual costs when the work has been completed. If the advances exceed the actual costs incurred,
the difference will be refunded to the Contractor. If the actual costs exceed the Contractor's
advances, the Contractor will be billed for the additional costs pursuant to Article 31 of this
Settlement Contract.

WAIVER QF DEFAULT

32, The waiver by either party to this Settlement Contract as to any default shall not
be construed as a waiver of any other default or as authority of the other party to continue such
default or to make, do, or perform, or not to make, do, or perform, as the case may be, any act or

thing which would constitute a default.

CONTRACT ASSIGNMENT OR TERMINATION UPON TRANSFER OF LAND

33. (a) The rights and obligations of the Contractor may be transferred in
connection with the transfer of title to the land or any portion thereof delineated on Exhibit B on
the following terms and conditions:

(I} Avoluntary inter vivos transfer may be made, upon mutual
agreement of the United States and the Contractor, to a person eligible to hold title to the land as
a nonexcess landowner:

(2) A voluntary inter vivos transfer may be made to a person ineligible
to hold title to the land as a non-excess landowner provided that no Project Water may thereafter
be used on Excess Lands and the assignee shall not be privileged to obtain such use of Project

Water on Excess Lands.
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(3)  Inthe event the title of the Contractor to such land, or any portion
thereof, is transferred by operation of law, such as by conveyance in satisfaction of a mortgage,
by inheritance, or by devise, the rights and obligations of the Contractor shall pass with the title
and the land shall be subject to provisions of Reclamation law pertaining to such transfers. Any
transfer of the rights and obligations of this Settlement Contract by the person acquiring title by
operation of law shall be in accordance with provisions of subsection (1) or (2) above.

(b)  The Contractor shall notify the Contracting Officer in writing of any
proposed transfer of this Settlement Contract. In addition, in the case of a partial assignment the
Contractor shall: i

(1) Designate the proportionate quantities of Base Supply and Project
Water which it desires to assign;

(2)  Furnish the United Stateé with a copy of the deed transferring title.

() No transfer of this Settlement Contract shall be effective unless and until
approved by the Contracting Officer, and, if approved, shall be effective from the date of such
approval.

(d)  Upon mutual agreement between the United States and the Contractbr, this
Settlement Contract or a portion thereof may be terminated and the new landowner will have the
privilege of entering into a Settlement Contract for water service for a proportionate share of the
Contract Total provided he is duly qualified to receive water for such land.

TERMINATION

34.  This Settlement Contract will terminate upon mutual agreement of the parties

prior to the end of the term or any renewal thereof,
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IN WITNESS WHEREQOF, the parties hereto have executed this Settlement

Contract as of the day and year first hereinabove written,

THE UNITED STATES OF AMERICA

79 V3

Regional Director, Mid-Pafific Region
Bureau of Reclamation

(SEAL) | _

EASTSIDE MUTUAL WATER COMPANY

VED AS TO LEGAL, R .
M AND SUFFIGIENCY, , ‘
W&’% By: —Trrr ~~=7

L SOLICITOR reside
82'3%&2,%@9%; INTERIOR President

ATTEST:

il

/ Secretary /

(H:\public\Sac River Final LTRC's\2005-01-31 Eastside MWC Final Draft with exhibits.doc)
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Exhibit A

EASTSIDE MUTUAL WATER COMPANY
Sacramento River

SCHEDULE OF MONTHLY DIVERSIONS OF WATER

Base Supply Project Water Contract Total
(acre-feet) (acre-feet) (acre-feet)
April 390 0 390
May - 340 0 240
June 400 60 €0
July 290 216 206
August 270 208 478
September 110 150 260
October 170 0 170
Total 2.170 634 2.804

Points of Diversion: 95.25L

Dated: 01-31-2005



N
Note: The Public Land Survey depicted here
was digitized from USGS topographic maps.

B+ AR08 Ay —— - i

Eastside Mutual Water Company
Contractor's Service Area ContraCt NO. 14“06'200'1 053A'R"1
® Point of Diversion Exhibit B

Date: November 1, 2004
File Name: N:\districts\contracts\eastside_mwc\easiside_mwc.mxd

725-202-30
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Exhibit C

EASTSIDE MUTUAL WATER COMPANY
Sacramento River

UNIT DUTY

(In Acre-Feet Per Acre)

Alfalfa and General
Rice Irrigated Pasture Crops
June. 1.80 0.80 0.60
July 2.00 1.00 0.70 i
August 1.90 0.80 0.70.
September 0.50 0.60 0.40

Dated; 01-31-2005
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Exhibit D

EASTSIDE MUTUAL WATER COMPANY
Sacramento River
2005 Water Rates and Charges per Acre-Foot

COST OF SERVICE RATES: Irrigation
Capital Rates $ 4.67
O&M Rates:
Water Marketing $ 6.61
Storage : ' $ 5.93
Deficit Rates: -
Interest Bearing , $ 273 -
CFO/PFR Adjustment Rate 1/ _ - $147
TOTAL $21.4]
RESCHEDULING FEE: $5.64

FULL-COST RATES:

Section 202(3) Rate is applicable to a
Qualified Recipient or to a Limited

Recipient receiving irrigation water
on or before October 1, 1981, $25.68

Section 205(a)(3) Rate is
applicable to a Limited Recipient that
did not receive irrigation water on or

before October 1, 1981. $28.23
CHARGES UNDER P.L. 102-575 TO THE
RESTORATION FUND 2/

Restoration Payments (3407(d)(2)(A)) $ 7.93

1/ Chief Financial Officer (CFO) adjustment and Provision for Replacement (PFR) expense is being
distributed over a 5-year period beginning in FY-2003 for those contractors that requested those costs be
deferred.

2/ Restoration fund charges are payments in addition to the water rates and were determined pursuant to
Title XXXIV of Public Law 102-575. Restoration fund charges are on a fiscal year basis (10/1 - 9/30).

L}



UNANIMOUS WRITTEN CONSENT OF DIRECTORS OF

EASTSIDE MUTUAL WATER COMPANY
A California Nonprofit Mutual Benefit Corporation

IN LIEU OF MEETING

The undersigned, being all the directors of EASTSIDE MUTUAL WATER COMPANY, a
California nonprofit mutual benefit corporation ("Corporation"), acting pursuant to Section 7211 of the
California Corporations Code and Article VI, Section 9 of the Corporation’s bylaws, hereby approve the
following resolutions and consent to their adoption.

APPROVAL OF BUREAU CONTRACT

WHEREAS, as a result of negotiations with the Corporation, the U.S. Bureau of Reclamation has
prepared a contract between the United States and the Corporation renewing Sacramento River Contract
No. 14-06-200-1053A (“Renewal Water Contract™), a copy of which is attached. Therefore it is hereby

RESOLVED, that the Renewal Water Contract is approved as to form; and

RESOLVED FURTHER, that Tom Atkinson II as President and Matthew Boeger as Secretary
are hereby authorized and directed to execute the Renewal Water Contract in the form attached.

This written consent shall be filed in the Minute Book of this Corporation and become a part of
the records of this Corporation, and may be executed in one or more counterparts.

The undersigned, being all the directors of EASTSIDE MUTUAL WATER COMPANY, give
their consent to and adopt the foregoing resolutions and actions effective as of 5/ % , 2005.

Tom Atkinsqn II
’ﬁ% A
%

Steven Boeger /

661985.1



